

**CANTON FIRE STATION 9****Design and Construction Management Services**

3/24/2015

**Bid Tabulation****Firm**

	Design, Bid & Construction Management Services	Prior Experience	Design & Construction Schedule	Construction Cost	Total Cost	
Sutton Architectural Services	\$57,700.00	4	NO	\$1,042,800.00 (estimated cost)	\$1,100,500.00	
Pieper O"Brien Herr Architects	\$99,750.00	5	YES - 10 MONTHS	\$1,160,250.00 (estimated cost)	\$1,260,000.00	
Wiley/Wilson	\$64,000.00	5	YES- 18 MONTHS	\$886,324.00 (estimated cost)	\$950,324.00	
Sizemore Group	1. \$25,000.00 - programming & design 2. Remainder of project delivery6% of construction cost 3. 2% of construction cost for construction management	1. \$25,000.00 2. \$37,044.36 3. \$12,348.12 Total = \$61,740.60	5 to 34	NO	Not Submitted - \$1,029,791.33 (average of 3 estimated costs)	\$1,091,531.93
Casteel Construction Co., Inc.	Included		YES - 6 MONTHS	\$617,406.00 (actual cost)	\$617,406.00	
Pond Constructors, Inc.	Included		NOT PROVIDED	\$1,240.838.00 (actual cost)	\$1,240.838.00	