



COUNCIL AGENDA REPORT

FROM: Public Works Department
Prepared by: Merrick McClure

CC: City Clerk
Public Information

SUBJECT: 2016 LMIG Phase 1 and Street Repairs Phase 2

DATE: May 5th, 2016

RECOMMENDATION

The Public Works Department has completed the bidding process for the 2016 LMIG Phase 1 and Street Repairs Phase 2 RFP 16-3 and recommends approving the contract promptly to Bartow Paving Company, Inc. for Phase 1 \$357,058.24 and Phase 2 \$1,060,972.36 totaling \$1,418,030.60.

REPORT-IN-BRIEF

Bids Received:

1. Bartow Paving Company, Inc.	Phase 1 = \$357,058.24 Phase 2 = \$1,060,972.36 TOTAL = \$1,418,030.60
2. C.W. Matthews Contracting Co., INC.	Phase 1 = \$535,360.00 Phase 2 = \$1,328,715.00 TOTAL = \$1,864,075.00
3. Blount Construction Company, Inc.	Phase 1 = \$430,993.50 Phase 2 = \$1,497,404.40 TOTAL = \$1,928,397.90

DISCUSSION

CONCURRENCES

FISCAL IMPACT

- \$1,418,030.60

**ATTACHMENTS – 2016 LMIG Street Repairs Ph1.Ph2 Bid Tabs
2016 Street Re-Surfacing List Phase 1 and Phase 2 + Striping**



PROJECT: 2016 LMIG/STREET REPAIRS PH.1/PH.2
 BID DATE: 4/29/2016

TABULATION OF BIDS

ITEM NO.	DESCRIPTION	Contractor		1		2		3	
		EST.	UNIT	Barlow Paving Company, Inc.		C.W. Matthews Contracting Co., INC.		Blount Construction Company, Inc.	
		QTY.	UNIT	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL
PHASE 1									
1.	MILL 1.5" EXIST. ASPHALT	21,650	SY	\$ 2.20	\$ 47,630.00	\$ 3.25	\$ 70,362.50	\$ 4.15	\$ 89,847.50
2.	ASPHALT OVERLAY (9mm)	1,830	TN	\$ 90.74	\$ 166,054.20	\$ 83.80	\$ 153,354.00	\$ 103.05	\$ 188,581.50
3.	CATCH BASIN REPAIR	4	EA	\$ 3,697.56	\$ 14,790.24	\$ 3,185.00	\$ 12,740.00	\$ 2,645.00	\$ 10,580.00
4.	S.S. MANHOLE REPAIR	12	EA	\$ 450.47	\$ 5,405.64	\$ 1,022.00	\$ 12,264.00	\$ 1,616.50	\$ 19,398.00
5.	VALVE RISER ADJUSTMENT	14	EA	\$ 238.55	\$ 3,339.70	\$ 661.00	\$ 9,254.00	\$ 514.25	\$ 7,199.50
6.	STRIPING (THERMO)	1	LS	\$ 28,417.53	\$ 28,417.53	\$ 30,350.00	\$ 30,350.00	\$ 21,428.00	\$ 21,428.00
7.	TRAFFIC CONTROL	1	LS	\$ 22,173.09	\$ 22,173.09	\$ 85,957.46	\$ 85,957.46	\$ 16,686.00	\$ 16,686.00
8.	FULL DEPTH DEEP PATCH MIN. 4"	1	LS	\$ 30,843.68	\$ 30,843.68	\$ 17,361.04	\$ 17,361.04	\$ 3,078.00	\$ 3,078.00
9.	GRADED AGGREGATE BASE (GAB)	80	TN	\$ 57.33	\$ 4,586.40	\$ 171.25	\$ 13,700.00	\$ 28.00	\$ 2,240.00
10.	REMOVE 4' SIDEWALK	1,200	SF	\$ 2.79	\$ 3,348.00	\$ 4.93	\$ 5,916.00	\$ 22.50	\$ 27,000.00
11.	INSTALL 4' (6") SIDEWALK	17	SY	\$ 119.28	\$ 2,027.76	\$ 101.00	\$ 1,717.00	\$ 165.00	\$ 2,805.00
12.	INSTALL CLASS B 8" CONCRETE	25	SY	\$ 126.28	\$ 3,157.00	\$ 288.76	\$ 7,219.00	\$ 375.00	\$ 9,375.00
13.	REPLACE EX. ASPHALT CURB	3,500	LF	\$ 1.51	\$ 5,285.00	\$ 27.19	\$ 95,165.00	\$ 3.65	\$ 12,775.00
14.	OWNER ALLOWANCE	1	LS		\$ 20,000.00		\$ 20,000.00		\$ 20,000.00
PH. 1 TOTAL					\$357,058.24		\$535,360.00		\$430,993.50
PHASE 2									
1.	MILL 1.5" EXIST. ASPHALT	77,325	SY	\$ 1.72	\$ 132,999.00	\$ 2.84	\$ 219,603.00	\$ 4.15	\$ 320,898.75
2.	MILL UP TO 7" EXIST. ASPHALT	12,200	SY	\$ 8.55	\$ 104,310.00	\$ 9.73	\$ 118,706.00	\$ 13.78	\$ 168,116.00
3.	ASPHALT OVERLAY (9mm)	7,555	TN	\$ 89.37	\$ 675,190.35	\$ 81.04	\$ 612,257.20	\$ 98.45	\$ 743,789.75
4.	S.S. MANHOLE REPAIR	45	EA	\$ 450.47	\$ 20,271.15	\$ 715.00	\$ 32,175.00	\$ 1,976.25	\$ 88,931.25
5.	CATCH BASIN REPAIR	1	EA	\$ 3,697.56	\$ 3,697.56	\$ 3,185.00	\$ 3,185.00	\$ 2,645.00	\$ 2,645.00
6.	VALVE RISER ADJUSTMENT	20	EA	\$ 238.55	\$ 4,771.00	\$ 568.00	\$ 11,360.00	\$ 749.25	\$ 14,985.00
7.	STRIPING (THERMO)	1	LS	\$ 72,370.78	\$ 72,370.78	\$ 87,775.00	\$ 87,775.00	\$ 104,933.85	\$ 104,933.85
8.	TRAFFIC CONTROL	1	LS	\$ 26,607.72	\$ 26,607.72	\$ 209,786.90	\$ 209,786.90	\$ 30,554.80	\$ 30,554.80
9.	REPLACE EX. ASPHALT CURB	510	LF	\$ 1.48	\$ 754.80	\$ 27.19	\$ 13,866.90	\$ 5.00	\$ 2,550.00
10.	OWNER ALLOWANCE	1	LS		\$ 20,000.00		\$ 20,000.00		\$ 20,000.00
PH. 2 TOTAL					\$1,060,972.36		1,328,715.00		\$1,497,404.40
Total					\$ 1,418,030.60		\$1,864,075.00		\$ 1,928,397.90



PROJECT: 2016 Street Re-Surfacing

2016 LMIG PH.1

ITEM NO.	Road	EST. MI	EST. LF	ST WIDTH LF
1.	Cherokee Street	0.51	2,700	18
2.	Brown Street	0.22	1,153	21
3.	Oak Street	0.09	478	15
4.	Hospital Road	0.68	3,590	19
5.	Mary Lane	0.13	707	10
6.	Dr. John T. Pettit Street	0.34	1,798	22
	TOTALS	1.97	10,426	

2016 PH.2 Street Repairs

ITEM NO.	Road	EST. MI	EST. LF	ST WIDTH LF
1.	Alpine Street	0.14	743	22
2.	Center Street	0.47	2,510	22
3.	Chamblee Lane	0.12	668	19
4.	Cherokee Overlook Drive	0.69	3,666	21
5.	Elmwood Street	0.42	2,246	17
6.	Golf Course Road	0.37	1,958	18
7.	Governor's Walk Drive	0.82	4,370	21
8.	Hillcrest Drive	0.09	482	22
9.	Ivy Drive	1.08	5,746	18
10.	Lee Street	0.05	275	13
11.	Longview Road	0.97	5,156	17
12.	Morris Hill Road	0.20	1,080	18
13.	North Etowah Drive	0.81	4,296	20
14.	Oakdale Road	1.15	6,075	20
15.	Westview Lane	0.05	303	18
16.	Westview Street	0.41	2,191	19
	TOTALS	7.84	41,022	

Thermoplastic Striping

1.	Great Sky Parkway	1.20	6,365	NA
2.	Laurel Canyon Parkway	1.43	7,555	NA