

215151.00

### SECTION 00300 BID PROPOSAL FORM

# CITY OF CANTON FIRE STATION #9 70 LAUREL CANYON VILLAGE CIRCLE, CANTON, GEORGIA 30114



DATE:

July 15, 2016

TIME:

2:00 PM, Local Time

TO:

CITY OF CANTON

City Manager's Office 151 Elizabeth Street Canton, GA 30114

FROM:

BIDDER'S NAME AND ADDRESS:

D.A. Edwards + Company, Inc. 3080 North Prochtice Road

<u>Duive 200</u>

Athma, GA338AL


### INFORMATION AND INSTRUCTIONS

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Bid Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The Bidder further declares that he has visited and carefully examined the Site of the Work and has thoroughly informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Bid Proposal Form, Bidding Requirements and Conditions, the Project Manual, the Construction Agreement, Drawings and Specifications and any Addenda for the Work, and all other Bidding and Contract Documents relative thereto, and has read all instructions to Bidders and Conditions and Requirements furnished prior to the openings of Bids; and that he has satisfied himself relative to the work to be performed.

THEREBY, the Bidder proposes and agrees, if his Bid is accepted, to contract with City of Canton, in the form of contract specified, to execute and perform as required, to furnish all necessary materials, plant and equipment, machinery, tools, apparatus, hoisting, hauling, delivery and means of transportation and labor necessary, overhead & profit, and to complete the Work and to cooperate and coordinate its required work in full and complete accordance with the show, noted, and reasonably intended requirements of the Construction Agreement and the Contract Documents, including but not limited to the Project Manual, Drawings and Specifications to the full and entire satisfaction of City of Canton with a definite understanding that no money will be allowed for extra work except as set forth in the Contract Documents

### **UNIT PRICES**



TNT2029. While this Unit Price is assigned and the costs thereof is submitted with
and under the Base Bid Proposal, it is applicable to all project site.
* TOTAL COST UNIT PRICE NO. 11: FOR THE (material and labor) Bunk Room Mattress, Norix. While this Unit Price is assigned and the costs thereof is submitted with and under the Base Bid Proposal, it is applicable to all project site.
* TOTAL COST UNIT PRICE NO. 12: FOR THE (material and labor) Light Commercial/Residential Washer. While this Unit Price is assigned and the costs thereof is submitted with and under the Base Bid Proposal, it is applicable to all project site.
: TOTAL COST UNIT PRICE NO. 13: FOR THE (material and labor) Light Commercial/Residential Dryer. While this Unit Price is assigned and the costs thereof is submitted with and under the Base Bid Proposal, it is applicable to all project site.
City of Canton shall not pay monies incorrectly expended by the Contractor against the stated Unit Prices, or monies expected without the express prior written authorization of City of Canton. Should the Contractor anticipate or estimate that he will require additional monies for the performance of work required under the stated Unit Prices, he shall promptly provide written notification to City of Canton that additional funds need to be appropriated to the Contractor through an additive Change Order, properly executed by the respective parties.
Monies not expended against the <b>Unit Prices</b> , if not used elsewhere for the project, shall be credited back to City of Canton through an executed deductive Change Order by and between the City and the Contractor.
GRAND TOTAL: UNIT PRICES:
\$\frac{52}{858.00} : GRAND TOTAL COST ALL UNIT PRICES, submitted with and under the Base Bid Proposal.
Unit (0st NO.14-ROCK VermoVN(-\$255.00/CY

### **ALLOWANCES:**

ALLOWANCE NO. 1: COMMUNICATIONS SYSTEMS: The Bidder shall include in the total bid proposal for the Canton Fire Station 9 Project the sum of THIRTY THOUSAND AND 00/100 DOLLARS (\$30,000.00) to be paid by the Contractor to the communications systems contractor: Diversified Electronics, 1290 Field Parkway, Marietta, GA 30066, Telephone: 770-427-8181, for the providing of all necessary and needed communications systems materials and for the installation, as set forth by the Contract documents. Contractor and communications systems contractor shall mutually work to properly coordinate the work of this Allowance and all the work of the Project for the timely and completion construction of the total Project.

# GRAND TOTAL: ALLOWANCES: \$30,000.00: GRAND TOTAL COST ALL ALLOWANCES, SUBMITTED WITH AND UNDER THE BASE BID PROPOSAL.

The Contractor for this Project shall maintain strict written documented accounts of all funds expended against stated Allowances.

City of Canton shall not pay monies incorrectly expended by the Contractor against the stated Allowances, or monies expected without the express prior written authorization of City of Canton. Should the Contractor anticipate or estimate that he will require additional monies for the performance of work required under the stated Allowances, he shall promptly provide written notification to City of Canton that additional funds need to be appropriated to the Contractor through an additive Change Order, properly executed by the respective parties.

Monies not expended against the **Allowances**, if not used elsewhere for the project, shall be credited back to City of Canton through an executed deductive Change Order by and between the City and the Contractor.

### <u>City of Canton Fire Station: FIRE STATION #9:</u> BASE BID PRICE OR BASE BID PROPOSAL:

BASE BID WORK: Is inclusion of the entire and complete work to be constructed at the proposed new CANTON: FIRE STATION #9; for all new fire station construction and site work as set forth by the contract documents. LUMP SUM BASE BID PROPOSAL: Complete for all Work of this Fire Station Project; INCLUDING ALL UNIT PRICES AND ALLOWANCES, if any:

two million, three hundred forty one thousand, seven hundred eighty two Dollars (\$2,341,782.00)

which Sum is hereinafter called the "CITY OF CANTON: FIRE STATION #9 LUMP SUM BASE BID PROPOSAL" INCLUDING THE TOTAL COST OF THE UNIT PRICES AND ALLOWANCES (if any) AS DESCRIBED AND EXPLAINED HEREIN:

### BID BOND:

A Bid Bond, in an amount not less than five percent (5%) of the above total submitted Bid Proposal amount is required to be submitted with this Bid Proposal.

SUBMISSION OF THE BID BOND IS MANDATORY, and is separate and apart from any

requirements or acceptance of the Performance and Labor & Material Payment Bond. Any Bidder's inability to provide a Performance and Labor & Material Payment Bond shall deem that submitted Bid Proposal to be non-responsive, and that Bidder to be non-responsible to perform the Work of the Bid Proposal; and the Bid Proposal rejected by City of Canton, with penalty against the Bidder.

### 2. ALTERNATES:

The Undersigned Bidder proposes that should any of the following Alternate(s) be accepted and incorporated into the Contract, the Base Bid will be altered in each case as follows. See Section 01101 ATERNATES of the project documents for a complete description of Alternates.

All Bidders shall submit a valid Bid Proposal for each of the Alternates listed and described below. Any Bidder's failure or neglect to provide a valid Bid Proposal for any or each of the Alternates listed and described below, shall deem that Bid to be non-responsive, and that Bidder to be non-responsible to perform the Work of the Bid; and the Bid rejected with penalty against the Bidder. All Bidders shall submit a valid Bid Proposal for each of the Alternates listed and described below.

City of Canton reserves the right to select any alternate, in any order, or to select no alternates. All/any alternates selected by City of Canton shall be made at the time of its review of the submitted Bid Proposals, and such selection of any, or no alternates, shall be added to or subtracted from the submitted Base Bid Proposal amount to each submitted Bid Proposal for the determination by City of Canton for award of the Base Bid contract, plus any selected alternates, to the most responsible Bidder, with the most responsive bid.

ADD ALTERNATES WORK: Is inclusive of the entire and complete work to be constructed:

<u>ALTERNATE NO. 1:</u> The Contractor shall furnish to City of Canton all work necessary and required for the furnishing and installation of TWO (2) 14'x14' Sectional Garage Bay Doors; as set forth and described by the Contract Documents.

ADD thirteenthou	sand five hundred fiftyfollars
(\$ 13,550-00	to the submitted BASE BID COMPONENT
for the CANTON: FIRE STATIO	ON #9 PROJECT.

<u>ALTERNATE NO. 2:</u> The Contractor shall furnish to City of Canton all work necessary and required for the furnishing and installation of **Epoxy Flooring Coating in the Vehicle Bay;** as set forth and described by the Contract Documents.

ADD twenty eight thou	Isand eight hundred ninery two
(\$ 28,892.00 for the CANTON: FIRE STATION #9 I	) to the submitted BASE BID COMPONENT PROJECT.

<u>ALTERNATE NO. 3:</u> The Contractor shall furnish to City of Canton all work necessary and required for the furnishing and installation of **Batt Insulation**; as set forth and described by the Contract Documents.

ADD Aften thousard	DOLLARS
(\$ \( \( \)	_) to the submitted BASE BID COMPONENT

### 3. UNIT PRICES:

The following calculations for Unit Prices are based upon preliminary quantities established by the Contract Documents times prices for each respective Unit Price Item as determined by the Bidder; and are <u>FULLY INCLUDED IN AND A PART OF THE BASE BID PRICE PROPOSAL</u>.

### ALL UNIT PRICES ARE APPLICABLE TO ALL PROJECT SITE.

Thereafter, the Unit Prices are amounts to be used for work that will be <u>ADDED TO OR</u> <u>DELETED FROM</u> the Contract by Change Order as materials occurs in the performance of the work of this Project, and in the event such additional work may also be required.

Such preliminary quantities are possible additional work; not base bid work and are not an estimated quantity of base bid work. SUCH PRELIMINARY QUANTITIES ARE IN ADDITION TO THE CONTRACTOR'S ESTIMATE OF BASE BID QUANTITIES OF WORK TO BE PERFORMED. Such preliminary quantities do not represent a unit price performance of work to be completed.

Should such anticipated additional work NOT occur, in whole or in part, the full or remaining balance of these Unit Prices shall be deleted from the contract sum amount by change order. All Unit Prices are inclusive and complete for labor, equipment, material, mobilization and associated time for the work of each unit price for site operations, installation, applicable taxes, supervision, bonds and insurance, management & supervision, overhead and profit, and all other incidental costs; and are applicable at any point or location at and within the Project. Units will be measured in place by City of Canton or the project's materials testing and consulting firm, as the work progresses or upon completion of the work.

City of Canton reserves the sole right to accept or reject these Unit Prices or to require the Work to be performed on a time and material basis with complete daily breakdowns and logs submitted, or to have the work performed for an agreed upon lump sum price.

- 4. TIME OF COMMENCEMENT AND COMPLETION: Bidder hereby agrees to commence and to perform all necessary coordination and Work of this Project with the design work and services of City of Canton and the Architect or Engineer, to commence fabrication, to commence delivery, and to commence actual physical work on the site with an adequate force and equipment and proper supervision and management on the date to be specified in the written order of the Notice to Proceed, and to substantially complete and finally complete the work by the dates stated in Project Manual.
- 5. WITHDRAWAL OF BID(S): The Undersigned acknowledges and agrees that this Bid may not be revoked or withdrawn after the time set for the opening of Bids, and will remain open for acceptance by City of Canton for a period of Ninety (90) calendar days following such time.

### ٠ť

# 1 0 0 0 1 ı Document G703TM AIA®

# Continuation Sheet

AIA D	AIA Document, G702 <sup>TM</sup> -1992, Application and Certification for Payment,	, Application and Cert	iffication for Payment,	, or G736 <sup>TM</sup> -2009,		APPLICATION NO:		001		ı—
Project	Project Application and Project Certificate for Payment, Construction Manager as Adviser Edition,	t Certificate for Payme	ent, Construction Man	ager as Adviser Edition	on,	APPLICATION DATE:				$\top$
In tabu	containing Contractor's signed certaincation is attached. In tabulations below, amounts are in US dollars.	ceruncation is attache tre in US dollars.	ġ			PERIOD TO:				
Use Cc	Use Column I on Contracts where variable retainage for line items may apply.	ere variable retainage	for line items may app	ply.		ARCHITECT'S PROJECT NO:	ö			
Ą	В	С	D	ഥ	Ĭ.	D		H		7
			WORK COMPLETED	MPLETED	MATERIALS	TOTAL				1
ITEM	DESC	SCHEDULED	FROM PREVIOUS		PRESENTLY	COMPLETED AND	%	BALANCE TO	KETAINAGE	
o N	WORK	VALUE	APPLICATION	THIS PERIOD	STORED	STORED TO DATE	(G ÷ C)	FINISH	(IF VARIABLE RATE)	
ľ	General Conditions	125,000.00	(D+E)	00 0	(NOT IN DOKE)	(D + E + F)	0 00%	00 000 scr.~	000	Ī
2	Rental Equipment	15,000.00	00.0	0.00	0.00	00:0	0.00%	15,000,000	0.00	
3	Special Inspections	30,000.00	00.0	0.00	0.00		0.00%	30.000.00	00 0	ाट
4	Demolition	7,000.00	00.00	0.00	00.0	0.00	0.00%	7,000.00	00.0	ग्र
2	Clearing & Grubbing	42,500.00	00.0	0.00	00:0	0.00	0.00%	42,500.00	0.00	70
,	Excavation, Filling, &	•						,	والمراجعة	Т
9	Grading	00:0		0.00	00.0	0.00	0.00%	0.00	00.0	0
7	Erosion Control	10,500.00		0.00	00.0	0.00	0.00%	10.500.00	0.00	Ō
8	Earthwork-structural	0.00	0.00	0.00	00.0	0.00	%00.0	0.00	,	्
	Excavation, trenching							V	. 2,4,24	T
ø	& backfill for utility	0		ć.	•				_] 7	
15	Termite Control	0.00		0.00	0.00		0.00%	0.00		्रा
2	Otoms durings	00.007	00.0	0.00	0.00	0.00	0.00%	750.00	0.00	्रा
ъ 	Storm orginage	38 600 00		C	o o		,			-
12	Grassing & sodding	60.000.00		00.0	0.00	0.00	0.00	38,600.00	0.00	919
	Base course &						3	00,000	00.0	2
13	Bituminous pavement	9,800.00	0.00	0.00	00.00	0.00	0.00%	00-008-6	000	_
-	Asphaltic concrete							22.20.20.2		<u> </u>
14	paving	0.00	0.00	0.00	0.00	0.00	0.00%	0.00	0.00	_
	Concrete paving,							J. A.	A Company	Т
,	sidewalks, curb, &							N. C.		
<u> </u>	gutter	241,895.00		00:0	0.00	0.00	0.00%	241,895.00	00.0	<u>~</u>
<u>ء</u>	Favement marking	0.00	00.0	0.00	0.00	0.00	0.00%	00.0	0.00	lo
	Water distribution			-					e eero.	Т
17	systems	78,000.00	00.0	0.00	0.00	0.00	0.00%	78,000,00	78,000:00	0

ALA Document 67029 - 1922. Copyright @ 1965, 1966, 1967, 1970, 1978, 1993 and 1992 by The American Institute of Architects. All rights reserved. MANNING: This ALR\* Document is protected by U.S. Copyright Law and International Treaties. Unsuthbrized reproduction or distribution of this Alk\* Document, or any portion of it, may result in severe civil and calminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by Alk software at 04:07:12 on 06/29/2016 under order No.8653114037\_1 User No.8654114037\_1 User No.8654114037\_1

(1702253686)

Ą	В	C	D	E	н	Ð		H	_
, CL			!`~`	MPLETED	MATERIALS	TOTAL		On HOLKA TAGE	70 114 1444
NO.	DESCRIPTION OF WORK	SCHEDULED VALUE	FROM PREVIOUS APPLICATION (D + E)	THIS PERIOD	PRESENTLY STORED (NOT IN D OR E)	COMPLETED AND STORED TO DATE (C) + E + F)	(G ÷ C)	FINISH (C - G)	RETAINAGE (IF VARIABLE RATE)
18	Sanitary sewers	32,000.00	00.0	0.00		0.00	0.00%	32 000 00	000
Ç	Fences &	1							
61	gates/Modular wail Structural CIP	16,000.00	0.00	0.00	0.00	0.00	0.00%	16,000.00	00.00
20	concrete	00:0	0.00	0.00	0.00	00.0	%000	00 0	000
	Architectural precast						2		
21	concrete	0.00	0.00	0.00	-			00.0	0.00
22	Unit masonry	74,000.00	00.0	00.0	00.0	00.00	0.00%	74,000,00	00.0
23	Structural steel	00.0		0.00				0.00	0.00
24	Steel deck	1,500.00	00.0	00'0				00:005,T	0.00
25	Light gauge steel framing	00 000 05	00 0	000					Vaccination and control of the contr
	Light gauge steel					00.0	0.0070	30,000.00	0.00
26	trusses	113,575.00	0.00	0.00	0.00	00'0	0.00%	("113 575 00.	00.0
27	Metal fabrications	00.0	00.0	0.00				0 00	00.0
28	Rough carpentry	37,000.00	00.0	00.00				37 000 00	000
Č	Bituminous							and the second	Pitter and the state of the sta
57	dampprooting	24,000.00	0.00	00.00	0.00	00.0	0.00%	24,000.00	0.00
30	Building insulation	20,000.00	00.0	00.00			0.00%	20,000.00	0.00
31	EIFS	31,000.00	0.00	00.0			_	31,000.00	0.00
32	Asphalt shingles	20,660.00	00.0	00.00	0.00			20,660.00	0.00
33	Fiber cement siding	10,000.00	00.0	0.00		0.00	L	10,000:00	0.00
7	Metal plate wall								
40	panels	0.00	0.00	00:00		00.0		0:00	00.0
CC	Short motel flating 6-	10,000.00	00.0	0.00	00.0	0.00	0.00%	10,000.00	00:0
36	succi metal masung & trim	0.00	0.00	0.00	00.0	00 0	%000	OU O	O O
	Through-penetration							2	
37	firestop systems	0.00		0.00	0.00	0.00	0.00%	0.00	000
38	Joint sealants	00.0		00.0				00.0	000
39	Steel doors & frames	41,000.00	0.00	00.0			1	41.000.00	1
40	Wood doors	0.00		00.0	0.00	0.00	0.00%	0.00	
41	Overhead doors	65,000.00	00.0	00:0				00.000.29	0.00
. 24	Aluminum entrances & strefronts	3,400.00	00.0	00 0	00 0	THE TAXABLE STATE OF THE STATE		40000	000
43	Door hardware	0.00		00.0				00.001.00	00.0
	Glazing	1,500.00	0.00	00.0				00.00 % 1	0000
	Gypsum board							D.000.00	00,0
45	assemblies	12,525.00	00.0	00:00	0.00	0.00	0.00%	12,525.00	00.0

AIA Document G703\* - 1992. Copyright @ 1968, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This ALA Document is protected by U.S. Copyright Law and International Treatice. Unauthorized reproducition or distribution of this AlA Document, or any postion of it, may result in severe civil and exhals besalties, and Mill be prosecuted to the maximum extent possible under the law. This draft was produced by AlA software at 04:07:12 on 06/29/2016 under order No.8653114037\_1 User Notes:

	AGE ABLE		0.00	0.00	0.00	0	800	0000	00.0	000	000		0.00	00.00	00.00		00.0	00.0	0 0		0.00	0.00	0.00	0.00	0.00	0.00	00.0	0.00	000	0.00
-	RETAINAGE (IF VARIABLE RATE)							ويجونها والمراساتات مشاهوه الماس				ene				- A- 1	Landard State of Stat		7		***************************************	, Andrews	A STATE OF THE STA	· A						
П	BALANCE TO FINISH (C - G)	14 000 00	14,000.00	9,700.00	0.00	00 000 05	36,000,00	25.750.00	1.100.00	00 000 62	3-7500.00	000000	00.000,00	3,100.00	330.00	2 100 00	4,100.00 	[ 17,160:00	00:0		25,000.00	~227,000.00	175,319:00	209,500.00	20,000.00	30,000.00	210,000.00	25,500:00	/52.858.00	2,341,782.00
	(⊃ ÷ D)	7000	8/00:0	200.0	0.00.0	0.00%	%00.0	0.00%	0.00%	0.00%	0.00%	7000	9,00,0	0.00%	0.00%	%000	200	0.00%	0.00%		%00.0	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%
Ð	TOTAL COMPLETED AND STORED TO DATE (D+E+F)	000	000			0.00	0.00	0.00	0.00	0.00	0.00	000	00.0	00.0	0.00	000		0.00	0.00		0.00	0.00	0.00	0.00	0.00	0.00	0.00	00.0	0.00	0.00
Ţ	MATERIALS PRESENTLY STORED (NOT IN D OR E)	0.00	000	00.0		0.00	0.00	00.0	0.00	0.00	0.00	000	00.0	0.0	0.00	00 0		0.00	0.00		0.00	0.00	0.00	00.0	0.00	0.00	0.00	0.00	0.00	0.00
H	MPLETED THIS PERIOD	0.00	00 0	00.0		0.00	00.0	00.0	0.00	0.00	00.0	00.0	000		0.00	00.0		0.00	0.00	4	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
D	WORK COMPLETED FROM PREVIOUS APPLICATION (D+E)	0.00	00.0	0.00		00.00	00.0	00.0	00.0	0.00	00.0	00.0	00.00		0.00	0.00	<	0.00	0.00	ć ć	0.00	0.00	00.0	0.00	0.00	0.00	0.00	0.00	00.0	0.00
С	SCHEDULED	14,000.00	9.700.00	0.00		10,000.00	36,000.00	25,750.00	1,100.00	29,000.00	7,500.00	8,660.00	3,100.00		330.00	2,100.00	00 03 1 2 1	77,100.00	00.00	0000	22,000.00	175 210 00	00.676,677	208,500.00	20,000.00	30,000.00	210,000.00	25,500.00	52,858.00	2,341,782.00
В	DESCRIPTION OF WORK	Ceramic Tiling	Acoustical panel ceilings	Resilient athletic surfacing	Resilient tile flooring-	polished concrete	Speciality coating	Painting	Toilet compartments	Flagpole/Louvers	Metal Lockers	Steel gear storage compartments	Signs	Fire-protection	specialties	loilet & bath accessories	Manufactured	Howizontal lauria	blinds	Fire suppression	HVAC	Diumbing	Electrical	Electifical	ric alam	Allowance	Overnead	Bonds	Unit costs	GRAND TOTAL
A	ITEM NO.	46	47	48		49	50	51	52	53	54	55	56		27	58	50		09	5	62	3 5	3 2	t 4	CO	00	/0	89	89	

ALA Document G703" - 1992. Copyright © 1965, 1966, 1967, 1970, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved. Warning: This ALA" Document is protected by U.S. Copyright Law and International Treatises. Unsuthorized reproduction or distribution of this ALA" Document, or any portion of it, may result in severe civil and criminal penaltise, and will be processured to the maximum extent possible under the law. This draft was produced by ALA software at 04:07:12 on 06/29/2016 under Order No. 8653114037\_1 User Notes: